STATE OF CALI FORNI A

09/ 18/ 02
01-421014

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

BI D SUMMARY

I N MENDOCI NO COUNTY NEAR LEGGETT AT

VARI QUS LOCATI ONS

01- MEN-101- R84. 7/ R87. 5

COPEN GRADED ASPHALT CONCRETE

Bl D245
PACE 1
09/ 19/ 02
CONTRACT CODE '"H '
19 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 4 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 2 ENG NEERS EST 432,000. 00 AMOUNT UNDER 46, 000. 00 PERCENT UNDER EST 10. 65
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 386, 000. 00 2 MERCER FRASER COVPANY 707 443-6371 CC PREF CLAI MED
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
2 507, 546. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED

P O BOX 50085
WATSONVI LLE CA  95077- 5085

00000089
FAX 831 768-4021

3. 0%



01-421014
01- MEN-101
09/ 18/ 02

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D245
PAGE 2
09/ 19/ 02

DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 G AND L TRAFFI C SERVI CES
REDDI NG CA

PRI CE STRI PI NG SERVI CE
CRESCENT CI TY CA

ITEM5 1 AND 3

ITEMS 4, 5 AND 14 THRU 19



01-421014
01- MEN-101
09/ 18/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 19/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

ITEM5S 4, 5 AND 14 THRU 19



01-421014 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 18/ 02 09/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 180. 00* 12, 180. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2,500. 00 5, 000. 00
4 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 470 5. 00 2, 350. 00
5 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 41 30. 00 1, 230. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 220 30. 00 6, 600. 00
7 024392 RESET ENTRANCE TAPER EA 2 1, 200. 00 2, 400. 00
8 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 260 12.00 15, 120. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 675 30. 00 20, 250. 00
10 390102 ASPHALT CONCRETE ( TYPE A) TONN 75 50. 00 3, 750. 00
11 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,300 61. 00 262, 300. 00
12 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 240 20. 00 4, 800. 00
AREA)
13 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 220 20. 00 4, 400. 00
14 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 41 40. 00 1, 640. 00
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 18, 700 1. 00 18, 700. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 240 2.00 480. 00
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,570 1. 00 7,570. 00
(BROKEN 10.98 M- 3.66 M
18 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 30 1.00 30. 00
(BROKEN 5.18 M- 2.14 M
19 (S) 850122 PAVEMENT MARKER EA 1, 420 10. 00 14, 200. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 386, 000. 00



01-421014 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 18/ 02 09/ 19/ 02
| TEM SECOND
Bl D AMOUNT
1 5, 000. 00* 5000. 00
2 116, 000. 00* 116000. 00
3 5, 000. 00 10000. 00
4 5.00 2350. 00
5 30. 00 1230. 00
6 13. 00 2860. 00
7 157. 00 314. 00
8 8. 00 10080. 00
9 20. 00 13500. 00
10 70. 00 5250. 00
11 70. 50 303150. 00
12 11. 00 2640. 00
13 15. 00 3300. 00
14 35. 00 1435. 00
15 .75 14025. 00
16 2.00 480. 00
17 .60 4542. 00
18 1.00 30. 00
19 8. 00 11360. 00
TOT 507, 546. 00



